

Addendum 2
Firehall Two Demolition Proposal

June 8th, 2017


Addendum:

- 1. Please use revised bid tab sheet. Line item for remediation changed to Remediation Report. It is understood by the City remediation will be a change order to be agreed upon after the report is completed and submitted to the City.**
- 2. Remediation Report will be due two weeks after Notice of Award is issued.**
- 3. No footings are required to be removed**

Clarifications:

- 1. Any material suitable for structural fill (concrete, brick, asphalt, etc.) can be left on site in the gravel area behind the fuel pumps.**
- 2. The Fire Chief has requested training for the firemen during the demolition of the building and will be coordinated with the selected contractor.**
- 4. No Bid or Performance Bonds will be required by this Contract as long as the total demo project is less than \$100,000.00.**

Sincerely,



James "Chip" Moore
Public Works Director

3.01 BID SUBMITTAL FORM - PAGE 2 (Rev. 2)

<u>Item Number</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Unit Cost</u>	<u>Total Cost</u>
1	Removal of Firehall 2	LS	1		
2	Remediation Study	LS	1		

Total Bid = _____

Total Bid (Written) \$ _____ Dollars and _____ Cents

Description: Unit Bids are installed (Complete) and should include all improvements including utility relocations and road repair.

NOTE: Remediation Study is the cost associated with the report for recommendations of what is required to remediate not the remediation efforts themselves.

Remediation of the site per the report is expected to be a Change Order. The Change Order will be reviewed once submitted. No work will be done until any Change Orders are approved by the Public Works Director in writing. Contractor shall be responsible for obtaining all required Federal, State and local permits for remediation.

Print Bidders Name _____

Bidders Signature _____

Title of Above _____

Date _____

Seal - If bid is by a Corporation

Attest _____